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                         Appendix No 9

APPENDIX No 9
MONITORING MEASURES 

Project Monitoring:

(1) The MA and the JTS monitor the fulfillment of the indicators provisioned in the application form in order to measure the results of the project. 

(2) The MA and the JTS ensure the monitoring of the project implementation progress through the following measures: 

a) Verifications of the progress reports and the related reimbursement claims submitted by the partners; 

b) On the spot visits with related reports. 

(3) The Lead Partner centralizes the progress report and the reimbursement claim. This report comprises information regarding activities, the progress status at the moment of the report, partial/final results, foreseen results, and indicators. 

Control:

(1) The JTS, controllers and any other responsible institutions from Romania or Bulgaria shall verify the compliance with the public procurement law regarding the tenders organized under the present contract.  

(2) The verification of the relevant documents related to expenses is performed by the controllers before the submission of the reimbursement claim and by the JTS, once these documents are annexed to the reimbursement claim. In this respect, the partners have to request to the Romanian/Bulgarian controller the performing of the control with at least 45 working days before the deadline for submitting the reimbursement claim. 

(3) The controllers perform on the spot visits before each reimbursement claim is submitted and they also perform 100% technical and financial verification, by checking the reality, legality and regularity of the expenditures.

(4) Any reimbursement claim shall have annexed, besides the supporting documents, the progress report, as well as the reports issued by the first level controllers (on-the-spot and on-the-desk reports).

(5) The JTS also has the right to make on-the-spot visits.

(6) The MA shall make on the spot visits on a sample basis, realized on a risk analysis established at the MA level. 

(7) The MA has the right to make control missions, according to article 12, during the implementation period of the project and of the subsidy contract, including 3 years from the official closure of the Programme.

(11)  By exception from the provisions of paragraph 8, the last reimbursement claim shall be paid only after the certification performed by the Certifying Authority. 

(12) The reimbursement claim has to be related to a progress report, according to the model provided by the MA.

(13) The obligation of the Lead Partner to submit the progress report, on a three-month basis or at any time the MA/JTS expressively requests so, is maintained even if no expenditures were incurred.

